

Технічне завдання до тендеру **RFQ-GIZ-01-2026** від «15» травня 2026 року з надання послуг проєктного менеджера

Громадська організація «Десяте квітня»

Проект «Багатогалузева підтримка людей, які постраждали від війни в Херсонській, Миколаївській та Одеській областях» в рамках проєкту «Підвищення потенціалу спільнот на півдні та сході України через місцеві ініціативи (EMPOWER)», що здійснюється Deutsche Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH за дорученням Уряду Федеративної Республіки Німеччина

ТЕХНІЧНЕ ЗАВДАННЯ з надання послуг Проєктного менеджера

1. Вихідна ситуація

Гуманітарна криза в Україні, пов'язана з бойовими діями, окупацією та постійними обстрілами, триває з лютого 2022 року. Погіршення ситуації в окремих районах лінії зіткнення провокує нову хвилю внутрішнього переміщення та створює значні ризики для безпеки тих, хто залишається в прифронтових громадах. Згідно з даними, викладеними в Плані гуманітарних потреб та реагування для України, представленому Управлінням з координації гуманітарних питань (УКГП), станом на квітень 2025 року близько 12,7 мільйона людей потребують гуманітарної допомоги. При цьому найбільші потреби спостерігаються в східних, південних та північних регіонах.

Ситуація в південних регіонах України, які планується охопити діяльністю проєкту, залишається стабільно складною і вимагає додаткової уваги з боку гуманітарних організацій.

Зокрема, в Миколаївській області 21 з 52 громад опинилися в зоні бойових дій. 108 населених пунктів були окуповані і зазнали значних руйнувань соціально важливої інфраструктури. Громади, які не зазнали окупації, стали приймаючими громадами для мешканців постраждалих населених пунктів як Миколаївської, так і Херсонської областей. Згідно з даними, розміщеними на веб-сайті Інформаційно-обчислювального центру Міністерства соціальної політики України, станом на середину червня 2025 року у Миколаївській області зареєстровано 120 219 внутрішньо переміщених осіб, з яких понад 29 000 – діти віком до 18 років, понад 12 000 – люди похилого віку, а понад 3400 – особи з інвалідністю.

На правому березі Херсонської області 17 громад були окуповані протягом значного часу. Незважаючи на деокупацію восени 2022 року, вони зазнали значних руйнувань інфраструктури, демографічних втрат і продовжують страждати від щоденних обстрілів. З огляду на загрозу фізичній безпеці, 60% населення громад правого берега Херсонської області залишили свої місця постійного проживання. Водночас сюди переїхали жертви з окупованої частини області. Також спостерігається міграція населення з громад, що безпосередньо прилягають до лінії фронту, до безпечніших населених пунктів в межах області. Наразі, за даними Інформаційно-обчислювального центру Міністерства соціальної політики України, в Херсонській області зареєстровано 45 346 внутрішньо переміщених осіб, з яких: понад 7 000 – діти, 790 – особи з інвалідністю, понад 9 000 – люди похилого віку.

З початку повномасштабного вторгнення Одеська область стала приймаючою громадою. Наразі сюди переїхало 216 792 особи, з них: дітей – понад 49 000, осіб з інвалідністю – понад 3 000, людей похилого віку – понад 27 000. Громади області (особливо місто Одеса та населені пункти, розташовані поблизу узбережжя Чорного моря) продовжують страждати від обстрілів.

Військові дії, постійні обстріли, вимушене переміщення населення в межах країни та за її межі призвели до виникнення таких викликів на території Херсонської, Миколаївської та Одеської областей:

1. Значні пошкодження важливих об'єктів соціальної інфраструктури.
2. Демографічна криза та криза людських ресурсів.
3. Нестача ресурсів на місцевому рівні.
4. Погіршення ситуації в галузі психічного здоров'я населення.
5. Забруднення територій мінами та нерозірваними боєприпасами.
6. Додаткові виклики у сфері захисту дітей та освіти.
7. Складна соціально-економічна ситуація в постраждалих громадах.

Метою проекту є поліпшення доступу до послуг із захисту для населення, яке постраждало від конфлікту (включно з правовою та психосоціальною підтримкою, інформуванням про здоров'я, вихованням дітей та безпекою щодо мін); поліпшення доступу до освіти в громадах, де освіта була перервана через переміщення, руйнування навчальних закладів або втрату необхідних навчальних матеріалів; поліпшення соціально-епідеміологічної ситуації в громадах, які постраждали від війни та стикаються з проблемами водопостачання

Досягнення мети проекту забезпечується за рахунок:

- Юридичної допомоги та підтримки з питань житла, землі та майна.
- Психосоціальної підтримки для дорослих (тренінги, індивідуальні консультації, переадресація).
- Психосоціальної підтримки для дітей (тренінги, індивідуальні консультації, направлення).
- Проведення інтеграційних заходів для дітей та дорослих.
- Соціальної підтримки та допомоги. Домашнього догляду.
- Інформаційних сесій з відповідального батьківства та здоров'я.
- Інформаційної кампанії щодо запобігання дискримінації за національною ознакою, рівності та інклюзії.
- Проведення уроків з мінної безпеки.
- Тренінгів з психоемоційного розвантаження для вчителів.
- Розподілу навчальних наборів.
- Обладнання приміщень для навчання та позашкільних занять.
- Розподілу гігієнічних наборів.
- Розподілу наборів для прання.

2. Діяльність, що має виконуватись Проектним менеджером

Завдання Проектного менеджера полягають у наступному:

1. Визначити та встановити обсяг та цілі проекту. Здійснювати керівництво командою проекту;
2. Розподілити ресурси, необхідні для досягнення цілей проекту. Забезпечити ефективне управління ресурсами та контролювати витрати;
3. Розробити детальний графік проекту з урахуванням усіх видів робіт, контролювати його виконання та звітувати про результати;
4. Слідкувати за можливими оновленнями інформації щодо умов проекту зі сторони Партнера, корегувати процес управління проектом для досягнення прогресу;
5. Використовувати найкращі галузеві практики з управління, методи та стандарти. Підтримувати команду проекту у навчанні та діяльності;
6. Презентувати проект у громадах Херсонської, Миколаївської та Одеської областей, які постраждали від війни.

3. Тривалість діяльності:

Діяльність Проектного менеджера має розпочатись 15 травня 2026 року. Тривалість договору з Проектним менеджером - до 31 березня 2027 року.

4. Графік виконання завдань Проектним менеджером:

Термін виконання / Timeframe	Діяльність / Activity	Результат / Output	Залученість - ність (днів)
1 місяць	Вивчення активностей проекту, розробка проектної документації, матриці відповідальностей, операційного плану проекту	Підібрано та підготовлено персонал для реалізації проекту; за результатами тендерів укладено контракти на поставку предметів для розповсюдження.	50

1,2 місяць	Участь у підборі та укладенні договорів з командою проєкту, експертами та постачальниками	Первинна оцінка потреб проведена. Отримана інформація проаналізована. Підготовлено звіт по первинній оцінці потреб	20
Протягом проєкту	Участь у нарадах, навчаннях та інформаційних сесіях щодо реалізації активностей проєкту	Проміжна оцінка потреб серед бенефіціарів проєкту проведена. Отримана інформація проаналізована. Підготовлено звіти по проміжній оцінці потреб	5
2 місяць	Робота з командою проєкту щодо реалізації проєкту	Надруковано 1 банер проєкту, виготовлено 300 брендваних наліпок, 18 наборів: сумка, футболка, кепка	50
Протягом реалізації проєкту	Комунікація з партнерами, стейкхолдерами та іншими зацікавленими сторонами щодо реалізації проєкту	Промоційні фото- та відео виготовлені та розміщені на публічних ресурсах	30
Протягом реалізації проєкту	Робота з систематизації інформації щодо ходу реалізації проєкту, отриманих даних в результаті моніторингу потреб та коригування заходів	150 учасників взяли участь в інформаційних сесіях щодо здорового способу життя	30
2 – 12 місяці	Робота зі звітною документацією за проєктом	250 представників ромської спільноти та вразливих груп населення отримали гігієнічні набори	65
Загалом			250

Усі робочі дні мають бути підтверджені табелями робочого часу, наданими Проєктним менеджером.

4. Місце виконання завдання

М.Одеса

5. Очікувані результати діяльності Проєктного менеджера

- Сформовано команду проєкту, визначено постачальників товарів та послуг.
- Надано підтримку команді проєкту щодо реалізації активностей проєкту.
- Забезпечено виконання ключових показників та бюджету проєкту.
- Забезпечено надання фінансових та описових звітів відповідно до активностей проєкту.
- Забезпечено комунікацію з партнерами, стейкхолдерами та іншими зацікавленими сторонами щодо реалізації проєкту.
- Розроблено та впроваджено необхідні для реалізації проєкту інструкції, операційного плану та іншої необхідної документації.

6. Звітність

Проєктний менеджер регулярно звітує про свою діяльність керівництву Організації та Координатору проєкту GIZ.

Звітність включає в себе (але не обмежується) такими документами:

- матеріали первинної та проміжних оцінок потреб цільових груп проєкту;
- звіти за результатами проведених заходів;
- комплексний звіт про вплив та досягнення проєкту, використання ресурсів в рамках проєкту
- проміжні та підсумкові описові та фінансові звіти.

7. Закупівля матеріалів та обладнання

Не передбачається.

8. Фінансові умови

Відповідно до відпрацьованого часу Проектному менеджеру буде виплачуватись винагорода у визначені терміни. Графік оплати буде узгоджений з Бюджетом Проекту.

Податки, збори або виплати Уряду України, Уряду Федеральної Республіки Німеччина та/або Уряду іншої країни мають бути сплачені Проектним менеджером відповідно до отриманої суми. Всі виплати здійснюються виключно на підставі оригіналів рахунків-фактур та актів виконаних робіт, поданих не пізніше, ніж за 3 робочих дні до дати здійснення оплати.

Technical Terms of Reference for Tender **RFQ-GIZ-01-2026** dated May 15, 2026 for the Provision of
Project Manager Services

CIVIC ORGANIZATION "THE TENTH OF APRIL"

Project «Multisectoral support for people affected by the war in Kherson, Mykolaiv and Odesa regions» within the framework of the project "Building the Capacity of Communities in the South and East of Ukraine through Local Initiatives (EMPOWER)", implemented by Deutsche Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH on behalf of the Government of the Federal Republic of Germany

TERMS OF REFERENCE

on the provision of Project Manager services

1. Initial situation

The humanitarian crisis in Ukraine, related to hostilities, occupation and constant shelling, has been ongoing since February 2022. The deteriorating situation in certain areas of the contact line provokes a new wave of internal displacement and poses significant security risks to those who remain in front-line communities. According to the data set out in the Ukraine Humanitarian Needs and Response Plan presented by the Office for the Coordination of Humanitarian Affairs (OCHA), as of April 2025, about 12.7 million people are in need of humanitarian assistance. At the same time, the greatest needs are observed in the eastern, southern and northern regions.

The situation in the southern regions of Ukraine, which are planned to be covered by the project's activities, remains stably difficult and requires additional attention from humanitarian organizations.

In particular, in the Mykolaiv region, 21 out of 52 communities found themselves in the war zone. 108 settlements were occupied and suffered significant destruction of socially important infrastructure. Communities that did not undergo occupation became host communities for residents of affected settlements in both Mykolaiv and Kherson regions. According to the data posted on the website of the Information and Computing Center of the Ministry of Social Policy of Ukraine, as of mid-June 2025, 120,219 internally displaced persons were registered in the Mykolaiv region, more than 29,000 of which – are children under the age of 18, more than 12,000 are elderly, and more than 3,400 are persons with disabilities.

On the right bank of the Kherson region, 17 communities were occupied for a considerable time. Despite de-occupation in the fall of 2022, they suffered significant infrastructure destruction, demographic losses and continue to suffer from daily shelling. Given the threat to physical safety, 60% of the population of communities on the right bank of the Kherson region left their places of permanent residence. At the same time, victims from the occupied part of the region moved here. There is also population migration from communities directly adjacent to the front line to safer settlements within the region. Currently, according to the Information and Computing Center of the Ministry of Social Policy of Ukraine, 45,346 internally displaced persons are registered in the Kherson region, of which: more than 7,000 – are children, 790 – are persons with disabilities, and more than 9,000 – are elderly.

Since the beginning of the full-scale invasion, Odesa region has become the host community. So far, 216,792 people have moved here, including: children – over 49,000, persons with disabilities – over 3,000, elderly people – over 27,000. Communities in the region (especially the city of Odesa and settlements located near the Black Sea coast) continue to suffer from shelling.

Military actions, constant shelling, forced displacement of the population within the country and beyond its borders led to the emergence of such challenges on the territory of Kherson, Mykolaiv and Odesa regions:

1. Significant damage to important objects of social infrastructure.
2. Demographic crisis and human resources crisis.
3. Lack of resources at the local level.
4. Deterioration of the situation in the field of mental health of the population.
5. Pollution of areas by mines and unexploded ordnance.
6. Additional challenges in the area of child protection and education.
7. Difficult socio-economic situation in the affected communities.

The goal of the project is to improve access to protection services for conflict-affected populations

(including legal and psychosocial support, health awareness, child rearing and mine safety); improving access to education in communities where education has been interrupted due to displacement, destruction of educational institutions or loss of necessary educational materials; improvement of the socio-epidemiological situation in communities affected by war and facing water supply problems.

Achieving the goal of the project is provided at the expense of:

- Legal assistance and support in matters of housing, land and property.
- Psychosocial support for adults (training, individual consultations, referrals).
- Psychosocial support for children (training, individual consultations, referrals).
- Implementation of integration measures for children and adults.
- Social support and assistance. Home care.
- Information sessions on responsible parenthood and health.
- Information campaign on the prevention of discrimination on grounds of nationality, equality and inclusion.
- Conducting mine safety lessons.
- Psycho-emotional relief trainings for teachers.
- Distribution of educational kits.
- Equipping facilities for teaching and extracurricular activities.
- Distribution of hygiene kits.
- Distribution of washing sets.

2. Activities to be performed by the Project Manager

The tasks of the Project Manager are as follows:

1. Determine and establish the scope and goals of the project. Manage the project team;
2. Allocate the resources necessary to achieve the goals of the project. Ensure effective management of resources and control of costs;
3. Develop a detailed project schedule taking into account all types of work, monitor its implementation and report on results;
4. Follow possible updates of information about project conditions from the Partner's side, adjust the project management process to achieve progress;
5. Use industry best management practices, methods and standards. Support the project team in training and activities;
6. Present the project in the communities of Kherson, Mykolaiv and Odesa regions that suffered from the war.

3. Duration of activity:

The activities of the Project Manager should begin on May 15, 2026. The duration of the contract with the Project Manager is until March 31, 2027.

4. Schedule of tasks by the Project Manager:

Timeframe	Activity	Output	Engagement (days)
1st month	Study of project activities, development of project documentation, responsibility matrix, operational project plan	Staff were selected and trained for the implementation of the project; as a result of the tenders, contracts were concluded for the supply of items for distribution.	50
1,2 months	Participation in the selection and conclusion of contracts with the project team, experts and suppliers	An initial needs assessment has been carried out. The received information is analyzed. An initial needs assessment report has been prepared	20
During	Participation in meetings, training and	An intermediate assessment of	5

the project	information sessions regarding the implementation of project activities	needs among project beneficiaries was carried out. The received information is analyzed. Reports on the midterm needs assessment have been prepared	
2nd month	Work with the project team regarding the implementation of the project	1 project banner was printed, 300 branded stickers, 18 sets were made: bag, T-shirt, cap	50
During the implementation of the project	Communication with partners, stakeholders and other interested parties regarding project implementation	Promotional photos and videos produced and posted on public resources	30
During the implementation of the project	Work on systematization of information on the progress of project implementation, obtained data as a result of monitoring needs and adjusting measures	150 participants took part in information sessions on a healthy lifestyle	30
2 – 12 months	Work with reporting documentation for the project	250 representatives of the Roma community and vulnerable population groups received hygiene kits	65
In general			250

All working days must be confirmed by time sheets provided by the Project Manager.

5. Place of execution of the task

Odesa city

6. Expected results of the Project Manager 's activity

- The project team was formed, suppliers of goods and services were identified.
- Support to the project team regarding the implementation of project activities was provided.
- Implementation of key indicators and the project budget is ensured.
- Provided financial and descriptive reports in accordance with project activities.
- Communication with partners, stakeholders and other interested parties regarding the implementation of the project is ensured.
- The instructions, operational plan and other necessary documentation necessary for the implementation of the project have been developed and implemented.

7. Reporting

The project manager regularly reports on his activities to the management of the Organization and the GIZ Project Coordinator.

Reporting includes (but is not limited to) the following documents:

- materials of primary and intermediate assessments of the needs of project target groups;
- reports on the results of the events;
- a comprehensive report on the impact and achievements of the project, the use of resources within the framework of the project
- interim and final narrative and financial reports.

8. Procurement of materials and equipment

Not expected.

9. Financial conditions

Додаток 1.

According to the time worked, the Project Manager will be paid a reward within the specified time. The payment schedule will be agreed with the Project Budget.

Taxes, fees or payments of the Government of Ukraine, the Government of the Federal Republic of Germany and/or the Government of another country must be paid by the Project Manager in accordance with the amount received. All payments are made exclusively on the basis of original invoices and acts of completed works, submitted no later than 3 working days before the date of payment.