

**Технічне завдання до тендеру RFQ-GIZ-10-2026 від «29» травня 2026 року з надання послуг Спеціаліста з логістики**

**Громадська організація «Десяте квітня»**

**Проект «Багатогалузева підтримка людей, які постраждали від війни в Херсонській, Миколаївській та Одеській областях» в рамках проекту «Підвищення потенціалу спільнот на півдні та сході України через місцеві ініціативи (EMPOWER)», що здійснюється Deutsche Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH за дорученням Уряду Федеративної Республіки Німеччина**

**ТЕХНІЧНЕ ЗАВДАННЯ  
з надання послуг Спеціаліста з логістики**

## **1. Вихідна ситуація**

Гуманітарна криза в Україні, пов'язана з бойовими діями, окупацією та постійними обстрілами, триває з лютого 2022 року. Погіршення ситуації в окремих районах лінії зіткнення провокує нову хвилю внутрішнього переміщення та створює значні ризики для безпеки тих, хто залишається в прифронтових громадах. Згідно з даними, викладеними в Плані гуманітарних потреб та реагування для України, представленому Управлінням з координації гуманітарних питань (УКГП), станом на квітень 2025 року близько 12,7 мільйона людей потребують гуманітарної допомоги. При цьому найбільші потреби спостерігаються в східних, південних та північних регіонах.

Ситуація в південних регіонах України, які планується охопити діяльністю проекту, залишається стабільно складною і вимагає додаткової уваги з боку гуманітарних організацій.

Зокрема, в Миколаївській області 21 з 52 громад опинилися в зоні бойових дій. 108 населених пунктів були окуповані і зазнали значних руйнувань соціально важливої інфраструктури. Громади, які не зазнали окупації, стали приймаючими громадами для мешканців постраждалих населених пунктів як Миколаївської, так і Херсонської областей. Згідно з даними, розміщеними на веб-сайті Інформаційно-обчислювального центру Міністерства соціальної політики України, станом на середину червня 2025 року у Миколаївській області зареєстровано 120 219 внутрішньо переміщених осіб, з яких понад 29 000 – діти віком до 18 років, понад 12 000 – люди похилого віку, а понад 3400 – особи з інвалідністю.

На правому березі Херсонської області 17 громад були окуповані протягом значного часу. Незважаючи на деокупацію восени 2022 року, вони зазнали значних руйнувань інфраструктури, демографічних втрат і продовжують страждати від щоденних обстрілів. З огляду на загрозу фізичній безпеці, 60% населення громад правого берега Херсонської області залишили свої місця постійного проживання. Водночас сюди переїхали жертви з окупованої частини області. Також спостерігається міграція населення з громад, що безпосередньо прилягають до лінії фронту, до безпечніших населених пунктів в межах області. Наразі, за даними Інформаційно-обчислювального центру Міністерства соціальної політики України, в Херсонській області зареєстровано 45 346 внутрішньо переміщених осіб, з яких: понад 7 000 – діти, 790 – особи з інвалідністю, понад 9 000 – люди похилого віку.

З початку повномасштабного вторгнення Одеська область стала приймаючою громадою. Наразі сюди переїхало 216 792 особи, з них: дітей – понад 49 000, осіб з інвалідністю – понад 3 000, людей похилого віку – понад 27 000. Громади області (особливо місто Одеса та населені пункти, розташовані поблизу узбережжя Чорного моря) продовжують страждати від обстрілів.

Військові дії, постійні обстріли, вимушене переміщення населення в межах країни та за її межі призвели до виникнення таких викликів на території Херсонської, Миколаївської та Одеської областей:

1. Значні пошкодження важливих об'єктів соціальної інфраструктури.
2. Демографічна криза та криза людських ресурсів.
3. Нестача ресурсів на місцевому рівні.
4. Погіршення ситуації в галузі психічного здоров'я населення.
5. Забруднення територій мінами та нерозірваними боєприпасами.
6. Додаткові виклики у сфері захисту дітей та освіти.
7. Складна соціально-економічна ситуація в постраждалих громадах.

*Метою проекту є поліпшення доступу до послуг із захисту для населення, яке постраждало*

від конфлікту (включно з правовою та психосоціальною підтримкою, інформуванням про здоров'я, вихованням дітей та безпекою щодо мін); поліпшення доступу до освіти в громадах, де освіта була перервана через переміщення, руйнування навчальних закладів або втрату необхідних навчальних матеріалів; поліпшення соціально-епідеміологічної ситуації в громадах, які постраждали від війни та стикаються з проблемами водопостачання

Досягнення мети проєкту забезпечується за рахунок:

- Юридичної допомоги та підтримки з питань житла, землі та майна.
- Психосоціальної підтримки для дорослих (тренінги, індивідуальні консультації, переадресація).
- Психосоціальної підтримки для дітей (тренінги, індивідуальні консультації, направлення).
- Проведення інтеграційних заходів для дітей та дорослих.
- Соціальної підтримки та допомоги. Домашнього догляду.
- Інформаційних сесій з відповідального батьківства та здоров'я.
- Інформаційної кампанії щодо запобігання дискримінації за національною ознакою, рівності та інклюзії.
- Проведення уроків з мінної безпеки.
- Тренінгів з психоемоційного розвантаження для вчителів.
- Розподілу навчальних наборів.
- Обладнання приміщень для навчання та позашкільних занять.
- Розподілу гігієнічних наборів.
- Розподілу наборів для прання.

## 2. Діяльність, що має виконуватись Спеціалістом з логістики

Завдання Спеціаліста з логістики полягають у наступному:

1. Планування та організація логістичних процесів у межах реалізації проєкту.
2. Координація та забезпечення виїздів мобільних команд у цільові громади відповідно до затвердженого графіку.
3. Організація транспортування гуманітарної допомоги до місць проведення дистрибуції.
4. Координація процесу завантаження, розвантаження та видачі наборів бенефіціарам.
5. Взаємодія з постачальниками, перевізниками, представниками громад та членами команди проєкту з питань логістичного забезпечення.
6. Контроль за наявністю супровідної документації, маршрутних листів, актів прийому-передачі та інших логістичних документів.
7. Участь у підготовці графіків дистрибуції та забезпечення їх своєчасного виконання.
8. Підготовка логістичної звітності та своєчасне надання інформації команді проєкту.
9. Дотримання внутрішніх процедур організації, правил безпеки та гуманітарних принципів під час виконання завдань.

## 3. Тривалість діяльності:

Діяльність Спеціаліста з логістики має розпочатись з червня 2026 року. Тривалість договору зі Спеціалістом з логістики – до 31 березня 2027 року.

## 4. Графік виконання завдань Спеціаліста з логістики:

Термін виконання / Timeframe	Діяльність / Activity	Результат / Output	Залученість - ність (днів)
Протягом проєкту	Щоденна координація логістичних процесів та комунікація з командою проєкту.	Забезпечено щоденну координацію логістичних процесів. Налагоджено комунікацію з постачальниками транспортних послуг	10

Протягом проєкту	Організація виїздів у громади - відповідно до затвердженого графіку польових активностей.	Забезпечено щоденні виїзди. Створено таблицю виїздів в громади, яка постійно оновлюється та актуалізується	50
Протягом проєкту	Забезпечення транспортування та дистрибуції наборів - у дні проведення видачі допомоги.	Набори доставлено до місця дистрибуції відповідно до графіка	20
Протягом проєкту	Ведення логістичної документації та підготовка звітності	Надано звіти відповідно до вимог партнерів	20
<b>Загалом</b>			<b>100</b>

Усі робочі дні мають бути підтверджені табелями робочого часу, наданими Спеціалістом з логістики.

#### 4. Місце виконання завдання

м.Одеса

#### 5. Очікувані результати діяльності Спеціаліста з логістики

1. Забезпечено своєчасну організацію та координацію виїздів мобільних команд у цільові громади.
2. Організовано безперебійне транспортування гуманітарної допомоги, гігієнічних та інших наборів у межах проєкту.
3. Забезпечено своєчасне завантаження, доставку та видачу допомоги бенефіціарам.
4. Підготовлено та належним чином оформлено логістичну документацію, маршрутні листи, акти та супровідні документи.
5. Забезпечено ефективну взаємодію з представниками громад, постачальниками, перевізниками та командою проєкту.
6. Підготовлено регулярну логістичну звітність щодо здійснених виїздів, перевезень та дистрибуцій.
7. Забезпечено дотримання внутрішніх процедур організації, правил безпеки та гуманітарних стандартів під час реалізації проєктних активностей.

#### 5. Звітність

Спеціаліст з логістики регулярно звітує про свою діяльність Проєктному менеджеру та Регіональному координатору.

Звітність включає в себе (але не обмежується) такими документами:

- звіти за результатами проведених заходів;
- комплексний звіт про вплив та досягнення проєкту, використання ресурсів в рамках проєкту
- проміжні та підсумкові описові звіти.

#### 6. Закупівля матеріалів та обладнання

Не передбачається.

#### 7. Фінансові умови

Відповідно до відпрацьованого часу Спеціалісту з логістики буде виплачуватись винагорода у визначені терміни. Графік оплати буде узгоджений з Бюджетом Проєкту.

Податки, збори або виплати Уряду України, Уряду Федеральної Республіки Німеччина та/або Уряду іншої країни мають бути сплачені Спеціалістом з логістики відповідно до отриманої суми. Всі виплати здійснюються виключно на підставі оригіналів рахунків-фактур та актів виконаних робіт, поданих не пізніше, ніж за 3 робочих дні до дати здійснення оплати.

**Technical Terms of Reference for Tender RFQ-GIZ-10-2026 dated May 29, 2026 for the provision of the Logistics Specialist services**

**CIVIC ORGANIZATION "THE TENTH OF APRIL"**

**Project «Multisectoral support for people affected by the war in Kherson, Mykolaiv and Odesa regions» within the framework of the project "Building the Capacity of Communities in the South and East of Ukraine through Local Initiatives (EMPOWER)", implemented by Deutsche Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH on behalf of the Government of the Federal Republic of Germany**

**TERMS OF REFERENCE  
for the provision of the Logistics Specialist services**

**1. Initial situation**

The humanitarian crisis in Ukraine, related to hostilities, occupation and constant shelling, has been ongoing since February 2022. The deteriorating situation in certain areas of the contact line provokes a new wave of internal displacement and poses significant security risks to those who remain in front-line communities. According to the data set out in the Ukraine Humanitarian Needs and Response Plan presented by the Office for the Coordination of Humanitarian Affairs (OCHA), as of April 2025, about 12.7 million people are in need of humanitarian assistance. At the same time, the greatest needs are observed in the eastern, southern and northern regions.

The situation in the southern regions of Ukraine, which are planned to be covered by the project's activities, remains stably difficult and requires additional attention from humanitarian organizations.

In particular, in the Mykolaiv region, 21 out of 52 communities found themselves in the war zone. 108 settlements were occupied and suffered significant destruction of socially important infrastructure. Communities that did not undergo occupation became host communities for residents of affected settlements in both Mykolaiv and Kherson regions. According to the data posted on the website of the Information and Computing Center of the Ministry of Social Policy of Ukraine, as of mid-June 2025, 120,219 internally displaced persons were registered in the Mykolaiv region, more than 29,000 of which – are children under the age of 18, more than 12,000 are elderly, and more than 3,400 are persons with disabilities.

On the right bank of the Kherson region, 17 communities were occupied for a considerable time. Despite de-occupation in the fall of 2022, they suffered significant infrastructure destruction, demographic losses and continue to suffer from daily shelling. Given the threat to physical safety, 60% of the population of communities on the right bank of the Kherson region left their places of permanent residence. At the same time, victims from the occupied part of the region moved here. There is also population migration from communities directly adjacent to the front line to safer settlements within the region. Currently, according to the Information and Computing Center of the Ministry of Social Policy of Ukraine, 45,346 internally displaced persons are registered in the Kherson region, of which: more than 7,000 – are children, 790 – are persons with disabilities, and more than 9,000 – are elderly.

Since the beginning of the full-scale invasion, Odesa region has become the host community. So far, 216,792 people have moved here, including: children – over 49,000, persons with disabilities – over 3,000, elderly people – over 27,000. Communities in the region (especially the city of Odesa and settlements located near the Black Sea coast) continue to suffer from shelling.

Military actions, constant shelling, forced displacement of the population within the country and beyond its borders led to the emergence of such challenges on the territory of Kherson, Mykolaiv and Odesa regions:

1. Significant damage to important objects of social infrastructure.
2. Demographic crisis and human resources crisis.

3. Lack of resources at the local level.
4. Deterioration of the situation in the field of mental health of the population.
5. Pollution of areas by mines and unexploded ordnance.
6. Additional challenges in the area of child protection and education.
7. Difficult socio-economic situation in the affected communities.

*The goal of the project* is to improve access to protection services for conflict-affected populations (including legal and psychosocial support, health awareness, child rearing and mine safety); improving access to education in communities where education has been interrupted due to displacement, destruction of educational institutions or loss of necessary educational materials; improvement of the socio-epidemiological situation in communities affected by war and facing water supply problems.

Achieving the goal of the project is provided at the expense of:

- Legal assistance and support in matters of housing, land and property.
- Psychosocial support for adults (training, individual consultations, referrals).
- Psychosocial support for children (training, individual consultations, referrals).
- Implementation of integration measures for children and adults.
- Social support and assistance. Home care.
- Information sessions on responsible parenthood and health.
- Information campaign on the prevention of discrimination on grounds of nationality, equality and inclusion.
- Conducting mine safety lessons.
- Psycho-emotional relief trainings for teachers.
- Distribution of educational kits.
- Equipping facilities for teaching and extracurricular activities.
- Distribution of hygiene kits.
- Distribution of washing sets.

## **2. Activities to be performed by the Logistics Specialist**

The tasks of the Logistics Specialist are as follows:

1. Planning and organization of logistics processes within the scope of project implementation.
2. Coordination and provision of visits of mobile teams to target communities in accordance with the approved schedule.
3. Organization of transportation of humanitarian aid to distribution sites.
4. Coordination of the process of loading, unloading and issuing sets to beneficiaries.
5. Interaction with suppliers, carriers, community representatives and members of the logistics support project team.
6. Control over the availability of accompanying documentation, route letters, acts of acceptance and transfer and other logistics documents.
7. Participation in the preparation of distribution schedules and ensuring their timely implementation.
8. Preparation of logistics reporting and timely provision of information to the project team.
9. Compliance with the organization's internal procedures, security rules and humanitarian principles during the performance of tasks.

## **3. Duration of activity:**

The activity of the Logistics Specialist should begin from June 2026. The duration of the contract with the Logistics Specialist is – until March 31, 2027.

## **4. Schedule of tasks by the Logistics Specialist**

Timeframe	Activity	Output	Engagement (days)
During the project	Daily coordination of logistics processes and communication with the project team.	Daily coordination of logistics processes is ensured. Communication with transport service providers has been	10

		established	
During the project	Organization of departures to communities - in accordance with the approved schedule of field activities.	Daily departures are provided. A table of visits to communities has been created, which is constantly updated and updated	50
During the project	Provision of transportation and distribution of kits - on days of issuing assistance.	Kits delivered to the distribution location according to the schedule	20
During the project	Maintenance of logistics documentation and preparation of reports	Reports provided as required by partners	20
<b>In general</b>			<b>100</b>

All working days must be confirmed by time sheets provided by the Logistics Specialist.

## 5. Place of execution of the task

Odesa city

## 6. Expected results of the Logistics Specialist

1. Timely organization and coordination of trips of mobile teams to target communities is ensured.
2. Uninterrupted transportation of humanitarian aid, hygiene and other kits within the project has been organized.
3. Timely loading, delivery and issuance of assistance to beneficiaries is ensured.
4. Logistics documentation, waybills, deeds and supporting documents have been prepared and properly executed.
5. Effective interaction with community representatives, suppliers, carriers and the project team is ensured.
6. Regular logistics reporting on departures, transportation and distributions has been prepared.
7. Compliance with the organization's internal procedures, security rules and humanitarian standards during the implementation of project activities is ensured.

## 7. Reporting

The Logistics Specialist regularly reports on his/her activities to the Project Manager and Regional Coordinator.

Reporting includes (but is not limited to) the following documents:

- reports on the results of the events;
- a comprehensive report on the impact and achievements of the project, the use of resources within the framework of the project
- interim and final narrative reports.

## 8. Procurement of materials and equipment

Not expected.

## 9. Financial conditions

According to the time worked, the Logistics Specialist will be paid remuneration within the specified time. The payment schedule will be agreed with the Project Budget.

Taxes, fees or payments of the Government of Ukraine, the Government of the Federal Republic of Germany and/or the Government of another country must be paid by the Logistics Specialist in accordance with the amount received. All payments are made exclusively on the basis of original invoices and acts of completed works, submitted no later than 3 working days before the date of payment.